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Item 14.  Continued. 
 
CHANGES TO TABLE OF CONTENTS 
 
1.  Project Table of Contents. – Replace the Project Table of Contents with the accompanying new 
Project Table of  Contents, bearing the notation "ACCOMPANYING AMENDMENT NO. 0004 TO 
SOLICITATION NO. DACA63-02-R-0017."  
 
CHANGES TO BIDDING SCHEDULE 
 
2.   Replace the Bidding Schedule, pages 00010-3 through 00010-8, with the accompanying new Bidding 
Schedule bearing the notation "ACCOMPANYING AMENDMENT NO. 0004 TO SOLICITATION NO. 
DACA63-02-R-0017."  
 
CHANGES TO BIDDING REQUIREMENTS, PROJECT REQUIREMENTS, AND SPECIFICATIONS 
 
3.  Replacement Sections. - Replace the following section with the accompanying new section of the 
same number and title, bearing the notation "ACCOMPANYING AMENDMENT NO. 0004 TO 
SOLICITATION NO. DACA63-02-R-0017:" 
 

 01001   DESIGN AND CONSTRUCTION SCHEDULE 
 

 
CHANGES TO THE APPENDICES 
 
4.   New Appendices:  Add the following new Appendices, each bearing the notation "ACCOMPANYING 
AMENDMENT NO. 0004 TO SOLICITATION NO. DACA63-02-R-0017:" 
 
 APPENDIX NO. 14  DYESS HOUSING CADD FILES 

APPENDIX NO. 20  STORM CULVERT ELEVATIONS AND DETAILS 
 

   
 
 

END OF AMENDMENT 
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ACCOMPANYING AMENDMENT NO. 0004 TO SOLICITATION NO. DACA63-02-R-0017

00001

PROJECT TABLE OF CONTENTS

     BIDDING REQUIREMENTS, CONTRACT FORMS, AND CONDITIONS OF THE CONTRACT

DIVISION 0 - BIDDING REQUIREMENTS AND CONTRACT FORMS

00002  PROJECT INFORMATION
00010  SOLICITATION, OFFER AND AWARD, SF-1442 AND BIDDING SCHEDULE
00100  INSTRUCTIONS TO BIDDERS
00102  PRE-PROPOSAL CONFERENCE/SITE VISITATION
00105  OFFERORS CHECKLIST
00110  PROPOSAL SUBMISSION AND EVALUATION
00500  BONDS
00600  REPRESENTATIONS AND CERTIFICATIONS
00700  CONTRACT CLAUSES
00710  WAGE RATES
00720  AFFIRMATIVE ACTION PLAN
00800  SPECIAL CONTRACT REQUIREMENTS
00800A APPENDIX A EXAMPLES OF EMBEDDED SYSTEMS

                  PROJECT REQUIREMENTS AND SPECIFICATIONS 

DIVISION 01 - GENERAL REQUIREMENTS

01000  STATEMENT OF WORK (TASK ORDER NO. 1)
01001  DESIGN AND CONSTRUCTION SCHEDULE
01012  SUBMITTALS DURING DESIGN
01310  PROJECT MEETINGS
01320A PROJECT SCHEDULE
01330  CONSTRUCTION SUBMITTAL PROCEDURES
01355D ENVIRONMENTAL PROTECTION FOR DYESS AIR FORCE BASE
01363  SPECIAL PROJECT PROCEDURES FOR DYESS AIR FORCE BASE
01420  SOURCES FOR REFERENCE PUBLICATIONS
01421  OUTLINE OF A BASIC STORMWATER POLLUTION PREVENTION PLAN
01430  DESIGN QUALITY CONTROL
01451  CONTRACTOR QUALITY CONTROL
01500  TEMPORARY CONSTRUCTION FACILITIES AND CONTROLS
01561  DUST CONTROL
01572A CONSTRUCTION AND DEMOLITION WASTE MANAGEMENT
01640  GOVERNMENT FURNISHED PROPERTY
01670A RECYCLED / RECOVERED MATERIALS
01780  CLOSEOUT SUBMITTALS

DIVISION 02 - SITE WORK (MANDATORY SECTIONS)

02220 DEMOLITION
02300 EARTHWORK (AM#2)
02316 EXCAVATION, TRENCHING, AND BACKFILLING FOR UTILITIES
      SYSTEMS
02364A TERMITICIDE TREATMENT MEASURES FOR SUBTERRANEAN TERMITE CONTROL
02510 WATER DISTRIBUTION SYSTEM
02531 SANITARY SEWERS
02556 GAS DISTRIBUTION SYSTEM
02630 STORM-DRAINAGE SYSTEM
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02712A LIME-STABILIZED BASE COURSE, SUBBASE, OR SUBGRADE (AM#2)
02721A SUBBASE COURSES (AM#2)
02722A AGGREGATE AND/OR GRADED-CRUSHED AGGREGATE BASE COURSE (AM#2)
02731A AGGREGATE SURFACE COURSE (AM#2)
02741A HOT-MIX ASPHALT (HMA) FOR ROADS (AM#2)
02748A BITUMINOUS TACK AND PRIME COATS (AM#2)
02754A CONCRETE PAVEMENTS FOR SMALL PROJECTS (AM#2)
02770A CONCRETE SIDEWALKS AND CURBS AND GUTTERS (AM#3)

DIVISION 13 - SPECIAL CONSTRUCTION (MANDATORY SECTIONS)

13280 ASBESTOS ABATEMENT
13281 LEAD HAZARD CONTROL ACTIVITIES
13284 REMOVAL, RECYCLING AND DISPOSAL OF REGULATED MATERIALS

APPENDICES

APPENDIX NO. 1   PRELIMINARY GEOTECHNICAL REPORT (AM#2)
APPENDIX NO. 2   ENVIRONMENTAL SURVEY (AM#2)
APPENDIX NO. 3   DYESS DESIGN TECHNICAL LETTER NUMBER 2 (DDTL) (AM#2)
APPENDIX NO. 4   ACC ARCHITECTURAL AND INTERIOR DESIGN STANDARDS (AM#2)
APPENDIX NO. 5   AFI 32-6002 FAMILY HOUSING PLANNING, PROGRAMMING, DESIGN
                 AND CONSTRUCTION (AM#2)
APPENDIX NO. 6   FIRE FLOW DATA (AM#2)
APPENDIX NO. 7   SAMPLE FLOOR PLANS, ELEVATIONS AND SITE LAYOUT (AM#2)
APPENDIX NO. 8   MEMORANDUM ON SEISMIC DESIGN CRITERIA FOR NEW CONSTRUCTION
                (AM#2)
APPENDIX NO. 9   SPIRIT RATING TOOL (AM#2)
APPENDIX NO. 10  APPROVED XEROSCAPE LIST (AM#2)
APPENDIX NO. 11  FY03 HOUSING AREA DRAWINGS  (AM#2)
APPENDIX NO. 12  DELETED (AM#2) 
APPENDIX NO. 13  DELETED (AM#2)
APPENDIX NO. 14  DYESS HOUSING CADD FILES (AM#4)
APPENDIX NO. 15  AIR FORCE FAMILY HOUSING GUIDE (AM#2)
APPENDIX NO. 16  DD FORM 1354, SAMPLE, AND CATEGORY CODES (AM#1)

  APPENDIX NO. 17  RAINFALL INTENSITY DURATION  FREQUENCY CURVES (AM#3)
  APPENDIX NO. 18  EXISTING SANITARY SEWER PLANS AND PROFILES FAMILY HOUSING
                   AREA: SOUTH (AM#3)
  APPENDIX NO. 19  EXISTING SANITARY SEWER PLANS AND PROFILES FAMILY HOUSING
                   AREA: NORTH (AM#3)
  APPENDIX NO. 20  STORM CULVERT ELEVATIONS AND DETAILS (AM#4) 

                  -- End of Project Table of Contents --
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Dyess AFB IDIQ D-B Replace Family Housing                                 

PRICE PROPOSAL SCHEDULE
DADFH

NAME OF CONTRACTOR: ______________________________________________

ITEM ESTIMATED UNIT EXTENDED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT

0001 (AM#4) Design of 80 housing 
units ( 34 two bedroom units 
and 46 three bedroom units )  
with single car garages 
including all work within 5 feet 
of each building.  Base Bid 
includes 5 accessible buildings.

Job Sum *** $_____________

0002 (AM#4) Design for all work 
outside of the building 5 foot 
line excluding work separately 
listed. Job Sum *** $_____________

0003 Construction of 80 housing units ( 
34 two bedroom units and 46 
three bedroom units )  with single 
car garages including all work 
within 5 feet of each building.  
Base Bid includes 5 accessible 
buildings.

Job Sum *** $_____________
0004 Construction for all work outside of 

the building 5 foot line excluding 
work separately listed.

Job Sum *** $_____________

0005 Construction of six foot cedar 
privacy fencing with metal posts at 
80 units: *** *** *** ********************

0005AA      a.  Gates _______ EA $________ $_____________

0005AB      b.  Fence _______ LF $________ $_____________

0006 Demolition of 84 units, related 
abatement, handling, and disposal 
of normal construction debris and 
regulated and hazardous waste 
products. Job Sum *** $_____________

IDIQ CONTRACT FOR DESIGN-BUILD REPLACE FAMILY HOUSING
DYESS AIR FORCE BASE

ABILENE, TEXAS

ALTERNATE NO. 1

BASE BID:  All work required by the Contract for Task Order #1 exclusive of work required by Option Bid Items. 

ALTERNATE NO. 1
DACA63-02-R-0017
AMENDMENT NO. 0004 00010-3



Dyess AFB IDIQ D-B Replace Family Housing                                 

PRICE PROPOSAL SCHEDULE
DADFH

ITEM ESTIMATED UNIT  EXTENDED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT

0007 Final Record Drawings for all work 
(Base Bid and Options) (Task 
Order #1) Job Sum *** $50,000

0008

*** *** *** *************

TOTAL ALTERNATE NO. 1 BASE BID
0001-0008 $________________

0009

0009AA All work within building(s) five foot 
line

Job Sum *** $_____________

0009AB All work outside the building(s) five 
foot line Job Sum *** $_____________

0009AC Construction of six-foot cedar 
privacy fencing with metal posts at 
building *** *** *** ********************

0009AC01      a.  Gates _______ EA $________ $_____________

0009AC02      b.  Fence _______ LF $________ $_____________

TOTAL OPTION NO. 1
0009AA-0009AC $________________

(AM#4) The monetary value for warranty work is established at 1 percent of the amount awarded 
for construction.  See the Contract Specifications Section 01780  CLOSEOUT SUBMITTALS, 
paragraph “Contractor's Response to Construction Warranty Service Requirem

OPTION NO. 1:  Additional cost for all work required by the Contract to design and construct One three-
bedroom duplex building with single car garages (Two three bedroom units with party wall) OR two three-
bedroom detached units.

ALTERNATE NO. 1
DACA63-02-R-0017
AMENDMENT NO. 0004 00010-4
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PRICE PROPOSAL SCHEDULE
DADFH

ITEM ESTIMATED UNIT  EXTENDED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT

0010

0010AA
All work within building(s) five foot 
line Job Sum *** $_____________

0010AB All work outside the building(s) five 
foot line Job Sum *** $_____________

0010AC Construction of six-foot cedar 
privacy fencing with metal posts at 
building

*** *** *** ********************
0010AC01      a.  Gates _______ EA $________ $_____________

0010AC02      b.  Fence _______ LF $________ $_____________

TOTAL OPTION NO. 2
0010AA-0010AC $________________

0011

0011AA
All work within building(s) five foot 
line Job Sum *** $_____________

0011AB
All work outside the building(s) five-
foot line Job Sum *** $_____________

0011AC Construction of six-foot cedar 
privacy fencing with metal posts at 
building

*** *** *** ********************
0011AC01      a.  Gates _______ EA $________ $_____________

0011AC02      b.  Fence _______ LF $________ $_____________

TOTAL OPTION NO. 3
0011AA-0011AC $________________

0012

Job Sum *** $_____________

OPTION NO. 2:  Additional cost for all work required by the Contract to design and construct One two-
bedroom duplex building with single car garages (two two-bedroom units with party wall).

OPTION NO. 3:  Additional cost for all work required by the Contract to design and construct One three-
bedroom detached Housing Unit with single car garage (one stand-alone three-bedroom housing unit).

OPTION NO. 4:  Additional cost for all work required by the Contract to increase all 3-BR units in Base 
Bid from single-car to two-car garage.  Garage design requires single-door spanning opening.  Option 
includes ½-hp electric garage door opener with 2 remotes and hardwired control at entry to each unit.

ALTERNATE NO. 1
DACA63-02-R-0017
AMENDMENT NO. 0004 00010-5



Dyess AFB IDIQ D-B Replace Family Housing                                 

PRICE PROPOSAL SCHEDULE
DADFH

ITEM ESTIMATED UNIT  EXTENDED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT

0013

Job Sum *** $_____________

0014

Job Sum *** $_____________

0015

Job Sum *** $_____________

0016

Job Sum *** $_____________

0017

Job Sum *** $_____________

0018

Job Sum *** $_____________

0019

Job Sum *** $_____________

     
TOTAL ALTERNATE NO. 1 BASE BID (BASE BID PLUS ALL OPTIONS) $_______________

OPTION NO. 10:  Additional cost for all work required by the Contract to increase all 2-BR units in Option 
2 from single-car to two-car garage.  Garage design requires single-door spanning opening.  Option 
includes ½-hp electric garage door opener with 2 remotes and hardwired control at entry to each unit.

OPTION NO. 11:  Additional cost for all work required by the Contract to increase 3-BR units in Option 3 
from single-car to two-car garage.  Garage design requires single-door spanning opening.  Option 
includes ½-hp electric garage door opener with 2 remotes and hardwired control at entry to each unit.

OPTION NO. 5:  Additional cost for all work required by the Contract to increase all 2 BR units in Base 
Bid from single car to two car garage.  Garage design requires single door spanning opening.  Option 
includes ½ hp electric garage door opener with 2 remotes and hardwired control at entry to each unit.

OPTION NO. 6:  Additional cost for all work required by the Contract to increase new Play Lots from one 
to two.  Second Play Lot includes associated Common Area.

OPTION NO. 7:  Additional cost for all work required by the Contract to provide and install ceiling fans 
and controls in each bedroom, family room, and living room in all units in the Base Bid.

OPTION NO. 8:  Additional cost for all work required by the Contract to provide and install ceiling fans 
and controls in each bedroom, family room, and living room in the five units included as Options 1, 2 & 3.

OPTION NO. 9:  Additional cost for all work required by the Contract to increase all 3-BR units in Option 1 
from single-car to two-car garage.  Garage design requires single-door spanning opening.  Option 
includes ½-hp electric garage door opener with 2 remotes and hardwired control at entry to each unit.

ALTERNATE NO. 1
DACA63-02-R-0017
AMENDMENT NO. 0004 00010-6
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PRICE PROPOSAL SCHEDULE
DADFH

PROJECT COMPLETION TIME

0020

0021

0022

0022

0023

0024

0025

0026

0027

0028

0029

0030

0031 (AM#4) OPTION NO. 11:  Additional time required for all work for Option No. 11 (Task Order #1).
          OPTION NO. 11 (Task Order #1) COMPLETION TIME:         ________ Calendar days from NTP

(AM#4) OPTION NO. 9:  Additional time required for all work for Option No. 9 (Task Order #1).
          OPTION NO. 9 (Task Order #1) COMPLETION TIME:         ________ Calendar days from NTP

(AM#4) OPTION NO. 10:  Additional time required for all work for Option No. 10 (Task Order #1).
          OPTION NO. 10 (Task Order #1) COMPLETION TIME:         ________ Calendar days from NTP

(AM#4) OPTION NO. 7:  Additional time required for all work for Option No. 7 (Task Order #1).
          OPTION NO. 7 (Task Order #1) COMPLETION TIME:         ________ Calendar days from NTP

(AM#4) OPTION NO. 8:  Additional time required for all work for Option No. 5 (Task Order #1).
          OPTION NO. 8 (Task Order #1) COMPLETION TIME:         ________ Calendar days from NTP

(AM#4) OPTION NO. 5:  Additional time required for all work for Option No. 5 (Task Order #1).
          OPTION NO. 5 (Task Order #1) COMPLETION TIME:         ________ Calendar days from NTP

(AM#4) OPTION NO. 6:  Additional time required for all work for Option No. 6 (Task Order #1).
          OPTION NO. 6 (Task Order #1) COMPLETION TIME:         ________ Calendar days from NTP

(AM#4) BASE BID: Completion time required for all work to construct the Base Bid (Task Order #1), 
excluding all Bid Options.

          BASE BID  (Task Order #1) COMPLETION TIME:         ________ Calendar days from NTP

(AM#4) OPTION NO. 4:  Additional time required for all work for Option No. 4 (Task Order #1).
          OPTION NO. 4 (Task Order #1) COMPLETION TIME:         ________ Calendar days from NTP

          OPTION NO. 3 (Task Order #1) COMPLETION TIME:         ________ Calendar days from NTP

          OPTION NO. 1 (Task Order #1) COMPLETION TIME:         ________ Calendar days from NTP

(AM#4) OPTION NO. 2:  Additional time required for all work for Option No. 2 (Task Order #1)..
          OPTION NO. 2 (Task Order #1) COMPLETION TIME:         ________ Calendar days from NTP

(AM#4) OPTION NO. 3:  Additional time required for all work for Option No. 3 (Task Order #1)..

(AM#4) BASE BID: Completion Time for all work (Task Order #1), including all Bid Options (NOT 
to exceed the maximum time stated in Section 01001 DESIGN AND CONSTRUCTION 
SCHEDULE).

(AM#4) OPTION NO. 1:  Additional time required for all work for Option No. 1 (Task Order #1).

          BASE BID  (Task Order #1) COMPLETION TIME:         ________ Calendar days from NTP

ALTERNATE NO. 1
DACA63-02-R-0017
AMENDMENT NO. 0004 00010-7
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PRICE PROPOSAL SCHEDULE
DADFH

NAME OF CONTRACTOR: ______________________________________________

           Completion Time for the Base Bid and Options Nos. 1, 2, and 3 is 400 calendar days.

ITEM ESTIMATED UNIT EXTENDED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT

0001 Design of 80 housing units ( 34 
two bedroom units and 46 three 
bedroom units )  with single car 
garages including all work 
within 5 feet of each building.  
Base Bid includes 5 accessible 
buildings.

Job Sum *** $_____________

0002 Design for all work outside of 
the building 5 foot line 
excluding work separately 
listed. Job Sum *** $_____________

0003 Construction of 80 housing 
units ( 34 two bedroom units 
and 46 three bedroom units )  
with single car garages 
including all work within 5 feet 
of each building.  Base Bid 
includes 5 accessible buildings.

Job Sum *** $_____________
0004 Construction for all work 

outside of the building 5 foot 
line excluding work separately 
listed. Job Sum *** $_____________

0005 Construction of six foot cedar 
privacy fencing with metal 
posts at 80 units: *** *** *** ********************

0005AA      a.  Gates _______ EA $________ $_____________

0005AB      b.  Fence _______ LF $________ $_____________

(AM#4) ALTERNATE NO. 2

BASE BID:  All work required by the Contract for Task Order #1 exclusive of work required by Option Bid Items. 

IDIQ CONTRACT FOR DESIGN-BUILD REPLACE FAMILY HOUSING
DYESS AIR FORCE BASE

ABILENE, TEXAS

ALTERNATE NO. 2
DACA63-02-R-0017
AMENDMENT NO. 0004 00010-8
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PRICE PROPOSAL SCHEDULE
DADFH

ITEM ESTIMATED UNIT  EXTENDED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT

0006 Demolition of 84 units, related 
abatement, handling, and 
disposal of normal construction 
debris and regulated and 
hazardous waste products. Job Sum *** $_____________

0007 Final Record Drawings for all 
work (Base Bid and Options) 
(Task Order #1) Job Sum *** $50,000

0008

*** *** *** *************

TOTAL ALTERNATE NO. 2 BASE BID
0001-0008 $________________

0009

0009AA All work within building(s) five 
foot line

Job Sum *** $_____________

0009AB All work outside the building(s) 
five foot line Job Sum *** $_____________

0009AC Construction of six-foot cedar 
privacy fencing with metal 
posts at building *** *** *** ********************

0009AC01      a.  Gates _______ EA $________ $_____________

0009AC02      b.  Fence _______ LF $________ $_____________

TOTAL OPTION NO. 1
0009AA-0009AC $________________

The monetary value for warranty work is established at 1 percent of the amount awarded for 
construction.  See the Contract Specifications Section 01780  CLOSEOUT SUBMITTALS, 
paragraph “Contractor's Response to Construction Warranty Service Requirements.”

OPTION NO. 1:  Additional cost for all work required by the Contract to design and construct One 
three-bedroom duplex building with single car garages (Two three bedroom units with party wall) 
OR two three-bedroom detached units.

ALTERNATE NO. 2
DACA63-02-R-0017
AMENDMENT NO. 0004 00010-9
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PRICE PROPOSAL SCHEDULE
DADFH

ITEM ESTIMATED UNIT  EXTENDED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT

0010

0010AA All work within building(s) five 
foot line Job Sum *** $_____________

0010AB All work outside the building(s) 
five foot line Job Sum *** $_____________

0010AC Construction of six-foot cedar 
privacy fencing with metal 
posts at building

*** *** *** ********************
0010AC01      a.  Gates _______ EA $________ $_____________

0010AC02      b.  Fence _______ LF $________ $_____________

TOTAL OPTION NO. 2
0010AA-0010AC $________________

0011

0011AA All work within building(s) five 
foot line Job Sum *** $_____________

0011AB All work outside the building(s) 
five-foot line Job Sum *** $_____________

0011AC Construction of six-foot cedar 
privacy fencing with metal 
posts at building *** *** *** ********************

0011AC01      a.  Gates _______ EA $________ $_____________

0011AC02      b.  Fence _______ LF $________ $_____________

TOTAL OPTION NO. 3
0011AA-0011AC $________________

0012

Job Sum *** $_____________

OPTION NO. 2:  Additional cost for all work required by the Contract to design and construct One 
two-bedroom duplex building with single car garages (two two-bedroom units with party wall).

OPTION NO. 3:  Additional cost for all work required by the Contract to design and construct One 
three-bedroom detached Housing Unit with single car garage (one stand-alone three-bedroom 
housing unit).

OPTION NO. 4:  Additional cost for all work required by the Contract to increase all 3-BR units in 
Base Bid from single-car to two-car garage.  Garage design requires single-door spanning 
opening.  Option includes ½-hp electric garage door opener with 2 remotes and hardwired control 
at entry to each unit.

ALTERNATE NO. 2
DACA63-02-R-0017
AMENDMENT NO. 0004 00010-10
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PRICE PROPOSAL SCHEDULE
DADFH

ITEM ESTIMATED UNIT  EXTENDED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT

0013

Job Sum *** $_____________

0014

Job Sum *** $_____________

0015
Job Sum *** $_____________

0016

Job Sum *** $_____________

0017

Job Sum *** $_____________

0018

Job Sum *** $_____________

0019

Job Sum *** $_____________

     
TOTAL ALTERNATE NO. 2 BASE BID (BASE BID PLUS ALL OPTIONS) $_______________

PROJECT COMPLETION TIME

0020

0021

OPTION NO. 9:  Additional cost for all work required by the Contract to increase all 3-BR units in 
Option 1 from single-car to two-car garage.  Garage design requires single-door spanning 
opening.  Option includes ½-hp electric garage door opener with 2 remotes and hardwired control 
at entry to each unit.

OPTION NO. 10:  Additional cost for all work required by the Contract to increase all 2-BR units in 
Option 2 from single-car to two-car garage.  Garage design requires single-door spanning 
opening.  Option includes ½-hp electric garage door opener with 2 remotes and hardwired control 
at entry to each unit.

OPTION NO. 11:  Additional cost for all work required by the Contract to increase 3-BR units in 
Option 3 from single-car to two-car garage.  Garage design requires single-door spanning 
opening.  Option includes ½-hp electric garage door opener with 2 remotes and hardwired control 
at entry to each unit.

OPTION NO. 5:  Additional cost for all work required by the Contract to increase all 2 BR units in 
Base Bid from single car to two car garage.  Garage design requires single door spanning 
opening.  Option includes ½ hp electric garage door opener with 2 remotes and hardwired control 
at entry to each unit.

OPTION NO. 6:  Additional cost for all work required by the Contract to increase new Play Lots 
from one to two.  Second Play Lot includes associated Common Area.

OPTION NO. 7:  Additional cost for all work required by the Contract to provide and install ceiling 

OPTION NO. 8:  Additional cost for all work required by the Contract to provide and install ceiling 
fans and controls in each bedroom, family room, and living room in the five units included as 
Options 1, 2 & 3.

OPTION NO. 4:  Additional time required for all work for Option No. 4 (Task Order #1).
          OPTION NO. 4 (Task Order #1) COMPLETION TIME:         ________ Calendar days from NTP

OPTION NO. 5:  Additional time required for all work for Option No. 5 (Task Order #1).
          OPTION NO. 5 (Task Order #1) COMPLETION TIME:         ________ Calendar days from NTP

ALTERNATE NO. 2
DACA63-02-R-0017
AMENDMENT NO. 0004 00010-11
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PRICE PROPOSAL SCHEDULE
DADFH

0022

0023

0024

0025

0026

0027

OPTION NO. 6:  Additional time required for all work for Option No. 6 (Task Order #1).
          OPTION NO. 6 (Task Order #1) COMPLETION TIME:         ________ Calendar days from NTP

OPTION NO. 7:  Additional time required for all work for Option No. 7 (Task Order #1).
          OPTION NO. 7 (Task Order #1) COMPLETION TIME:         ________ Calendar days from NTP

OPTION NO. 8:  Additional time required for all work for Option No. 5 (Task Order #1).
          OPTION NO. 8 (Task Order #1) COMPLETION TIME:         ________ Calendar days from NTP

OPTION NO. 9:  Additional time required for all work for Option No. 9 (Task Order #1).
          OPTION NO. 9 (Task Order #1) COMPLETION TIME:         ________ Calendar days from NTP

OPTION NO. 10:  Additional time required for all work for Option No. 10 (Task Order #1).
          OPTION NO. 10 (Task Order #1) COMPLETION TIME:         ________ Calendar days from NTP

OPTION NO. 11:  Additional time required for all work for Option No. 11 (Task Order #1).
          OPTION NO. 11 (Task Order #1) COMPLETION TIME:         ________ Calendar days from NTP

ALTERNATE NO. 2
DACA63-02-R-0017
AMENDMENT NO. 0004 00010-12
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NOTES:  
  
1.  ARITHMETIC DISCREPANCIES  (EFARS 14.407-2) 
  

(a)  For the purpose of initial evaluation of bids, the following will be utilized in resolving arithmetic 
discrepancies found on the face of the bidding schedule as submitted by bidders:  
  

(1) Obviously misplaced decimal points will be corrected;  
  

(2) In case of discrepancy between unit price and extended price, the unit price will 
govern;  

  
(3) Apparent errors in extension of unit prices will be corrected; and  

  
(4) Apparent errors in addition of lump-sum and extended prices will be corrected.  

  
 (b)  For the purpose of bid evaluation, the Government will proceed on the assumption that the 

bidder intends his bid to be evaluated on the basis of the unit prices, the totals arrived at by resolution of 
arithmetic discrepancies as provided above and the bid will be so reflected on the abstract of bids.   
  
    (c)  These correction procedures shall not be used to resolve any ambiguity concerning which bid is 
low. 
 
2.  If a modification to a bid based on unit prices is submitted, which provides for a lump sum adjustment 
to the total estimated cost, the application of the lump sum adjustment to each unit price in the bid 
schedule must be stated.  If it is not stated, the bidder agrees that the lump sum adjustment shall be 
applied on a pro rata basis to every unit price in the bid schedule.  
  
3.  Bidders must bid on all items.  
 
4.  Failure to insert prices for each item in the Bidding Schedule may cause the proposal to be rejected. 
   
5. Costs attributable to Division 01 - General Requirements are assumed to be prorated among bid items 
listed. 
 
6.  Responders are advised that this requirement may be delayed, cancelled or revised at any time 
during the solicitation, selection, evaluation, negotiation and/or final award process based on decisions 
related to DOD changes in force structure and disposition of the Armed Forces. 
 
7.  The Army will procure this housing through a design and cost competition in accordance with the 
provisions set forth in this Request for Proposals (RFP).  When a contract is awarded, it will be a "Firm 
Fixed Price Contract." 
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8.  The Congress, in authorizing and funding this Contract, has established certain cost limitations for the 
project.  The design and construction cost limitation for Task Order #1 is $13,341,000.  The Government 
reserves the right to reject any proposals that exceed the cost limitation. However, the Government may 
choose to award at more than the cost limitation if deemed in the best interest of the Government to do 
so, subject to the availability of funds.”  Submission of desirable alternative features exceeding minimum 
requirements may be considered as long as award can be made within the established funds. 
 
9.  Any proposal which is materially unbalanced as to prices for the Base Schedule may be rejected. An 
unbalanced proposal is one which is based on prices significantly less than the cost for some work and 
prices which are significantly overstated for other work and can also exist where only overpricing or 
underpricing exists. 
 
10.  (AM#4) ALTERNATE PRICE PROPOSALS 
 
Offerors shall submit price proposals for both Alternate No. 1 and Alternate No. 2.  Government 
will evaluate both price proposals to determine the one offering the best value to the 
Government. 
 
11.  (AM#4) FAR 52.217-5  EVALUATION OF OPTIONS (July 1990)  
 
Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's 
best interests, the Government will evaluate offers for award purposes by adding the total price 
for all options to the total price for the basic requirement. Evaluation of options will not obligate 
the Government to exercise the option(s).  
 
12. (AM#4) EXERCISE OF OPTIONS (SWDR 715-1-1 (16 January 1996)) 
 
The Government reserves the right to exercise the option(s) by written notice to the Contractor 
either singularly or in any combination for up to 90 calendar days after award of the Base Bid 
without an increase in the Offeror's Bid Price. Completion of added items shall continue at the 
same schedule as the Base Bid unless otherwise noted in Section 01001 DESIGN AND 
CONSTRUCTION SCHEDULE, paragraph 1 entitled SCHEDULE. 
 
13.  ABBREVIATIONS 
 
For the purpose of this solicitation, the units of measure are represented as follows: 
 

a. HR (hour) 
b. LS (lump sum) 

 c. mm (millimeter) 
 
 
 
 
 END OF PRICE PROPOSAL SCHEDULE 
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SECTION 01001

DESIGN AND CONSTRUCTION SCHEDULE
03/2002

AMENDMENTS NO. 0002, 0003, and 0004

PART 1   GENERAL

1.1   SCHEDULE

Commence, prosecute, and complete the work under this contract in 
accordance with the following schedule and Section 00700 CONTRACT CLAUSES 
clauses COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK and LIQUIDATED 
DAMAGES:

                        Commencement      Completion      Liquidated
                        of Work           of Work         Damages
                        (calendar         (calendar       per calendar
 Item of Work           days)             days)           day[1]_  __ 

 (1) (AM#4) Alternate 1: 
     Completion of
     all design and 
     construction work
     for Task Order 
     No. 1 (Base Bid and 
     all options),
     FY03 Replace 85 
     Family Housing 
     Units, except 
     Establishment
     of Turf and
     Landscaping       Within 10
                       calendar
                       days after
                       receipt of
                       Notice of
                       Proceed              550          $1,400.00

Section 01001  Page 1
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                        Commencement      Completion      Liquidated
                        of Work           of Work         Damages
                        (calendar         (calendar       per calendar
 Item of Work           days)             days)           day[1]_  __ 

(2) (AM#4) Alternate 2: 
     Completion of
     all design and 
     construction work
     for Task Order 
     No. 1 (Base Bid and 
     Options 1,2, & 3),
     FY03 Replace 85 
     Family Housing 
     Units, except 
     Establishment
     of Turf and
     Landscaping       Within 10
                       calendar
                       days after
                       receipt of
                       Notice of
                       Proceed              400          $1,400.00

(3)  Establishment 
        of Turf           **               **              ---

(4)  Landscaping         ***              ***              ---
_____________________________________________________________________________

1NOTES:
a. The Contract duration stated above for Work Item 1 is the maximum
duration until Contract Award.  Upon Contract Award, the Contractor's 
proposed duration as stated on the Price Proposal Schedule shall become 
the contract duration for this Work Item.  The liquidated damages 
stated above will be applied for each calendar day the Contractor 
exceeds the Contract scheduled duration.

b.    See Section 01012 SUBMITTALS DURING DESIGN and Section 01001, 
DESIGN AND CONSTRUCTION SCHEDULE, paragraph "SEQUENCE OF 
DESIGN/CONSTRUCTION," concerning start of construction.

c.    For construction planning purposes Government review time for 
review submittals (100% site and utility and 60% buildings design, and 
100% buildings design) is specified in 01012 SUBMITTALS DURING DESIGN.

d.    Delay in completion of design will not be considered as a valid 
reason to delay completion of entire work.

e.    Supplemental liquidated damages for the E-1 thru E-6 2-Bedroom 
and 3-Bedroom units will be applied for each individual unit not 
completed by the Task Order date of completion. 

*Establishment of Turf

Planting and maintenance for turfing shall be in accordance with 

Section 01001  Page 2



Dyess AFB IDIQ, Design-Build Replace Family Housing DADFH
ACCOMPANYING AMENDMENT NO. 0004 TO SOLICITATION NO. DACA63-02-R-0017

Contractor's Section for TURFING .  No payment will be made for 
establishment of turf until all requirements of the section are 
adequately performed and accepted, as determined by the Contracting 
Officer.

**Landscaping

Planting and maintenance for landscaping shall be in accordance with 
Contractor's Section for LANDSCAPING.  No payment will be made for 
landscaping until all requirements of the section are adequately 
performed and accepted, as determined by the Contracting Officer.

1.1.1   Testing of Heating and Air-Conditioning Systems

The times stated for completion of this project includes all required 
testing specified in appropriate specification sections of heating, air 
conditioning and ventilation systems including HVAC Commissioning.  
Exception: boiler combustion efficiency test, boiler full load tests, 
cooling tower performance tests, and refrigeration equipment full load 
tests, when specified in the applicable specifications, shall be preformed 
in the appropriate heating/cooling season as determined by the Contracting 
Officer. 

1.2   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (OCT 1989)
    (ER 415-1-15)(52.0001-4038 1/96)

  a.  This provision specifies the procedure for determination of time 
extensions for unusually severe weather in accordance with the contract 
clause entitled "Default: (Fixed Price Construction)."  In order for the 
Contracting Officer to award a time extension under this clause, the 
following conditions must be satisfied:

(1) The weather experienced at the project site during the contract period 
must be found to be unusually severe, that is, more severe than the adverse 
weather anticipated for the project location during any given month.

(2) The unusually severe weather must actually cause a delay to the 
completion of the project.  The delay must be beyond the control and 
without the fault or negligence of the contractor.

  b.  The following schedule of monthly anticipated adverse weather delays 
due to precipitation and temperature is based on National Oceanic and 
Atmospheric Administration (NOAA) or similar data for the project location 
and will constitute the base line for monthly weather time evaluations.  
The contractor's progress schedule must reflect these anticipated adverse 
weather delays in all weather dependent activities.  Wind is not considered 
in the Monthly Anticipated Adverse Weather Calendar Day Schedule.

                MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
                  WORK DAYS BASED ON (5) DAY WORK WEEK 
         ABILENE, TX AREA (DYESS AFB AND RESERVE CTRS. WITHIN 80 MILE
              RADIUS, EXCEPT WITHIN 40 MILES OF SAN ANGELO,TX.)  

   JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC  
    2     2     2     2     4     3     3     2     3     3     1     2 

  c.  Upon acknowledgment of the Notice to Proceed (NTP) and continuing 
throughout the contract, the contractor will record on the daily CQC 
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report, the occurrence of adverse weather and resultant impact to normally 
scheduled work.  Actual adverse weather delay days must prevent work on 
critical activities for 50 percent or more of the contractor's scheduled 
work day.

The number of actual adverse weather delay days shall include days impacted 
by actual adverse weather (even if adverse weather occurred in previous 
month), be calculated chronologically from the first to the last day of 
each month, and be recorded as full days.  If the number of actual adverse 
weather delay days exceeds the number of days anticipated in paragraph "b", 
above, the Contracting Officer will convert any qualifying delays to 
calendar days, giving full consideration for equivalent fair weather work 
days, and issue a modification in accordance with the contract clause 
entitled "Default (Fixed Price Construction)."

1.3   ORDER OF WORK

1.3.1   Phasing

1.  (AM#2) New Construction and Demolition Phasing

a.  As set forth in a subsequent paragraph, the Government desires to 
accept new housing units in groups before the total project has been 
completed.

b.  Demolition of existing housing units will not commence until 
occupants can be relocated to new housing with the following exceptions:

- The Government will have 7 duplex buildings (14 of 84 units) 
available for demolition on 1 January 2003.

- Contractor will not be required to initiate demolition on the 
partial set of units to be demolished except for the duplex 
building to be demolished to gain access to the Contractor Staging 
Site.  That building is in addition to the 14 units available in 
January and will be available for demolition upon approval of 
demolition related design and administrative requirements.

- The Government may elect to make additional units available for 
demolition as they become available as new units are turned over 
and occupants vacate existing and move into new units.

2.  (AM#2) The Contractor will be given Task Order No. 1 (FY03 Replace 85 
Family Housing Units) at Contract Notice to Proceed.  Prior to or upon 
completion of Task Order No. 1, another task order may be negotiated with 
the Contractor to design and build another group of units.

3.  Project Fence:  In accordance with Section 01500 TEMPORARY CONSTRUCTION 
FACILITIES AND CONTROL, the Contractor shall construct a temporary project 
security fence around the project site.  After approval and construction of 
this fence, the project site will be considered to be off-base and not 
under base security.  On completion of the Contract, the Contractor shall 
remove the fence and gates in accordance with Section 01500 TEMPORARY 
CONSTRUCTION FACILITIES AND CONTROL.

4.  The Contractor shall construct prototypes of each housing unit type as 
defined below.
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5.  The Contractor shall complete and turn over housing units (AM#2) in 
groups of housing units, no less than 8 units nor more than 20 units at a 
time.  Adjust project fencing to allow occupant access to the completed 
housing units.

1.3.2   Prototype Housing Units

After Contract award, prototype family housing units of each (AM#20 building
 type design (2-br unit, 3-br unit, and ADA unit) shall be constructed to 
demonstrate construction details and quality of construction.  Each stage 
of work shall be completed and accepted on the prototype housing unit prior 
to starting work on the same stage for similar housing units.  The 
prototype family units will be used to verify the details of the accepted 
design and material selections and to establish the standards of 
construction and workmanship against which the remaining project will be 
judged.  Work on each successive stage of the prototype housing unit may 
begin immediately after the acceptance of the preceding stage.  However, a 
representative sample of the work on one prototype unit for each stage of 
construction shall be retained for examination with the prototype housing 
unit (i.e. not worked over, covered, or concealed in any way) until 
completion of that stage of the work throughout the project unless 
otherwise authorized by the Contracting Officer.  As a minimum, the stages 
of the work in each prototype housing unit that will be subject to 
acceptance by the Contracting Officer include the following:

Concrete Work
Rough framing (roofs, floors, ceiling, and exterior and interior walls).
Plumbing, mechanical, electrical rough-in
Insulation (walls, ceilings, and roofs)
Gypsum wallboard installation
Gypsum wallboard finishing
Doors
Windows
Hardware
Infiltration compliance
Installation and operation of fixtures and equipment (plumbing,
   mechanical, and electrical)
Finish carpentry and cabinetry
Interior finishes and trim
(AM#2) Exterior finishes and trim
(AM#2) Roofing System

Prototype housing units shall be completed to finished status upon 
construction and acceptance of all other housing units.

1.3.3   Superintendence Of Subcontractors

 a.  The Contractor shall be required to furnish the following, in addition 
to the superintendence required by the Contract Clause entitled 
"SUPERINTENDENCE BY CONTRACTOR":

  (1)  If more than 50% and less than 70% of the value of the contract work 
is subcontracted, one superintendent shall be provided at the site and on 
the Contractor's payroll to be responsible for coordinating, directing, 
inspecting and expediting the subcontract work.

  (2)  If 70% or more of the value of the work is subcontracted, the 
Contractor shall be required to furnish two such superintendents to be 
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responsible for coordinating, directing, inspecting and expediting the 
subcontract work.

 b.  If the Contracting Officer, at any time after 50% of the subcontracted 
work has been completed, finds that satisfactory progress is being made, he 
may waive all or part of the above requirement for additional 
superintendence subject to the right of the Contracting Officer to 
reinstate such requirement if at any time during the progress of the 
remaining work he finds that satisfactory progress is not being made.

1.4   WORK RESTRICTIONS

 1.4.1   Existing Housing

Work is adjacent to existing housing units.  Utilities and roads to 
existing housing units shall remain operational throughout the Contract. 

1.4.2   Working Hours

Working hours are specified in Section 01363 SPECIAL PROJECT PROCEDURES FOR 
DYESS AIR FORCE BASE.

1.4.3   Security Requirements

For the duration of this Contract, access to the Installation may be 
delayed between 30 minutes to an hour or more due to security precautions, 
including the checking of vehicle occupants' IDs, vehicle manifests, and 
the searching of all vehicles.  Any general or specific threat to the 
safety of those working or living at Dyess AFB could result in longer 
waiting times at the access points to Dyess AFB.

1.5   UTILITIES

1.5.1   Payment for Utility Services

 In accordance with Contract Clause 52.236.14 AVAILABILITY AND USE OF 
UTILITY SERVICES, water, gas, and electricity are available from 
Government-owned and operated systems and will be furnished without charge 
to the Contractor as specified in Section 01363 SPECIAL PROJECT PROCEDURES 
FOR DYESS AIR FORCE BASE.

1.5.2   Outages

(AM#2) See Section 01363 SPECIAL PROJECT PROCEDURES FOR DYESS AIR FORCE BASE.

1.6   STREET CLOSINGS

Street closing procedures shall be in accordance with Section 01363 SPECIAL 
PROJECT PROCEDURES FOR DYESS AIR FORCE BASE.T

1.7   CONTRACTOR VERIFICATION OF CONTRACT SURVEY DATA

During initial site layout and before existing conditions are disturbed the 
Contractor shall verify, in writing, the basic survey data provided on the 
contract drawings.  Verification shall be initiated from the point shown on 
the contract drawings or from the contract drawing reference point 
designated by the Contracting Officer's Authorized Representative and shall 
include, as a minimum, benchmark elevations, horizontal control points, and 
sufficient spot checks of critical elevations to ensure that the survey 
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data adequately reflects existing conditions.  The Contractor shall not 
proceed with construction until survey verification is provided to the 
Contracting Officer's Authorized Representative.  Before an existing 
benchmark referenced on the contract drawings is disturbed the Contractor 
shall establish a new benchmark which has been approved by the Contracting 
Officer's Authorized Representative.  Benchmarks which are destroyed 
without authorization from the Contracting Officer's Authorized 
Representative must be replaced at the Contractor's expense as prescribed 
in Section 00700 Contract Clause, "Layout of Work."  The Contractor shall 
refer to Contract Clauses, "Differing Site Conditions" and "Site 
Investigation and Conditions Affecting the Work," for additional 
requirements.

1.8   (AM#3) SEQUENCE OF DESIGN/CONSTRUCTION (FAST TRACK)

   (a)    After receipt of the Contract Notice to Proceed (NTP) the 
Contractor shall initiate design, comply with all design submission 
requirements as covered under Division 01 General Requirements, and obtain 
Government review of each submission.  The Contractor may begin 
construction on portions of the work for which the Government has reviewed 
the final design submission and has determined satisfactory for purposes of 
beginning construction.  The Contracting Officer will notify the Contractor 
when the design is cleared for construction.  The Government will not grant 
any time extension for any design resubmittal required when, in the opinion 
of the Contracting Officer, the initial submission failed to meet the 
minimum quality requirements as set forth in the Contract.

   (b)    If the Government allows the Contractor to proceed with limited 
construction based on pending minor revisions to the reviewed Final Design 
submission, no payment will be made for any in-place construction related 
to the pending revisions until they are completed, resubmitted and are 
satisfactory to the Government.

   (c)    No payment will be made for any in-place construction until all 
required submitttals have been made, reviewed and are satisfactory to the 
Government.

PART 2   PRODUCTS (NOT USED)

PART 3   EXECUTION (NOT USED)

    -- End of Section --
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APPENDIX NO. 14 
 
 

DYESS HOUSING CADD FILES 
 
 
 

The existing Dyess AFB housing CADD files are located in  
folder “Dyess Hsg Cadd Files” attached to this amendment. 
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APPENDIX NO. 20 
 
 
 

STORM CULVERT ELEVATIONS AND 
DETAILS 
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